



**Township of Wellington North
DESIGN AND INSTALL OF MERV WEBER PLAYGROUND
Request for Proposal (RFP 2025-009)**

ADDENDUM NO. 4

This addendum has been issued to revise the tender package as follows:
The following questions have been received. Answers / Clarification follow each question:

Question 1:

Would you consider extending the deadline by two weeks in order to allow site measurements?

Answer / Clarification 1:

Due to significant snow accumulation, the deadline to submit RFP 2025-009 Design and Install of Merv Weber Playground has been extended from March 26, 2025, to **April 9, 2025**. This extension allows time for bidders to visit the site, anticipating that the snow will have melted and revealed the current structures. An optional site visit is scheduled for Wednesday, March 26, 2025, from 1:00pm – 2:00pm with Township staff.

Addendum #4 Issued: March 10, 2025

This addendum shall form part of the contract documents. The tenderer shall sign the addendum and shall submit this addendum in the same envelope as their tender. The tenderer shall acknowledge receipt of this tender on the Form of Proposal.

Signature_____

Company_____